Table 1

Cost Estimate for Work Order 833-002-WO 001

Seattle, Washington

Farallon PN: 833-002

Task 1 - Project Management, Communications, and Miscellaneous

Labor

Principal

Project I Geologist
Clerical Level 1
Misc. Materials, Fees

Task 2 - Limited Subsurface Investigation

Labor

Principal

Project I Geologist
Staff I Geologist

0DCs
Field Truck
Field Equipment (Pump, Sample Kit, PID, etc.)
Utility Locate
Subcontractor (GeoProbe)
WA Start Card Fee (First 4 Borings)
WA Start Card Fee (Additional Borings)
Probe, Sample and Backfill
Soil Cuttings and Decon Drums
Laboratory (Soil Analysis)
NWTPH-HCID
NWTPH-Dx
PCBs
VOCs
Laboratory (Groundwater Analysis)
NWTPH-Gx/BTEX '
NWTPH-Dx
VOCs
RCRA 8 Metals

Former Rainier Brewery Property
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- Low Estimate
Units Rate Cost
2 hours @ $135 per hour= $270
10 hours @ $80 per hour = $800
4 hours @ $50 per hour = $200
$100
Task 1 Estimated Total $1,370
Units Rate Cost
2 hours @ $135 per hour = $270
6 hours @ $80 per hour= $480
14 hours @ $70 per hour= $980
Estimated Labor Subtotal $1,730
2 days @ $75 perday= $150
1 day @ $350 per day = $350
4 hours @ $83 per hour = $332
1 card @ $60 per card = $60
4 cards @ $60 . per card = $240
1 days @ $1,547 per day = $1,547
1 drum @ $55 per drum = $55
5 samples @ - $83 per sample = $415
3 samples @ $125 per sample = $375
2 samples @ $116 per sample = $232
2 samples @ ‘$264 per sample = $528
8 samples @ $125 per sample = $1,000
8 samples @ $125 per sample = $1,000
2 samples @ $264 per sample = $528
2 samples @ $149 per sample = $298
Estimated ODCs Subtotal $7,110
Task 2 Estimated Total $8,840
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Table 1
Cost Estimate for Work Order 833-002-WO 001
Former Rainier Brewery Property
Seattle, Washington
Farallon PN: 833-002

Task 3 - Data Review and Meeting with Client

Labor "Units Rate ' Cost
Principal 2 hours @ $135 per hour= $270
Project I Geologist . 4 hours @ $80 perhour= $320
Staff I Geologist 2 hours @ $70 perhour= $140
Task 3 Estimated Total , . v $730
Project Estimated Total $10,940

PROJECT COST ESTIMATE SUMMARY

Task Labor ODCs Total

Task 1 $1,370 $0 $1,370

Task 2 $1,730 $7,110 $8,840

Task 3 $730 $0 $730
$3,830 $7,110 $10,940 Estimated Project Totals
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